UNITED STATES ENVIRONMENTAL PROTECTION AGENCY

REGION Vi
11201 Renner Boulevard
LENEXA, KANSAS 66219

December 02°¢, 2016

Tetra Tech, Inc.

415 Oak

Kansas City, Missouri 64106
Attn: Ted Faile

Subject: Contract #EP-S7-13-06, START 4, Subtask under Task Order #0104; Missouri Site
Assessment Umbrella

Dear Mr. Faile:
Enclosed is the statement of work covering the: Bridgeton Dust, Bridgeton, MO —Region 4.

This requirement has been issued under the Missouri Site Assessment Umbrella in
accordance with Contract Clause G.2 entitled “Ordering - By Designated Ordering Officers,
Tetra Tech shall provide the undersigned within 10 calendar days, a proposed staffing plan for
accomplishing the assigned task within the period specified only if you consider the ceiling price
or specified work completion date to be unreasonable. You shall notify the Contracting Officer
in writing within 10 calendar days, stating why you consider the price or completion date
unreasonable. If the change(s) affect the price, the contractor shall provide a revised cost
estimate to the contracting officer. The total amount shall not exceed $37,583.97.

Existing funds are available for use against the umbrella for this subtask. When you
have reason to believe that the labor and support costs for this order, which will accrue in the
next thirty days, will bring the total cost to over 85% of the ceiling price, you shall notify the
Contracting Officer. If you have any questions, please contact me at (913) 551-7619.

Sincerely,

M ISTY Digitally signed by
MISTY KETRON
KE!RON Date: 2016.12.02
07:19:17 -06'00’
Misty L. Ketron
Contracting Officer

enclosure

cc: Debra Dorsey
Tom Mahler
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Sub-Task

Under Task Order #0104 — Missouri Site Assessments

START 4 CONTRACT #: EP-S7-13-06

Activity Type: Pre-Comprehensive Environmental Response, Compensation, and
Liability Information System (Pre-CERCLIS) Screening Report Created On: 11/30/2016

Task: Investigate a residential property located in the Spanish Village Subdivision POQ: Debra Dorsey

of Bridgeton, MO for Radionuclides

Task Monitors: Tom Mabhler

General Task Description: The contractor shall provide technical support to EPA Brad Vann (Alternate)
on the activities associated with an investigation for radionuclides at a residential

property; and perform Pre-CERCLIS activities in accordance with EPA Per-Cerclis

Screening guidance, “OLEM Directive 9200.3-107” and the NCP.

Task Ceodes: 072ZQB00

Estimated Completion Date: 3/1/2017

Site/Project Name: Bridgeton Dust

Ex. 6 - Personal Privacy

Site ID No: TBD

New Task Order:

OR

Amendment to TO#:___ 0104

INTRODUCTION
A. PURPOSE

Under the authority of legislation, Presidential Directives, and promulgated regulations, EPA is responsible
for protecting human health and the environment. EPA is delegated authority to undertake removal and
remedial response actions under CERCLA.

The purpose of this Statement of Work (SOW) is for the contractor to provide EPA with technical support.
For each assigned task, the contractor shall provide appropriately experienced, trained, and accredited

personnel with current credentials/certifications as well as all supplies, materials, tools, and equipment
necessary to complete the job.

B. BACKGROUND

EPA is responsible for conducting evaluations and cleanups of uncontrolled hazardous substance disposal
sites and placing those that are considered to pose a significant threat to human health or the environment on
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the National Priorities List (NPL). Site assessment is the first step in determining whether a site meets the
criteria for placement on the NPL. Listing a site on the NPL is one tool among many that are available to
EPA and state cleanup program managers to accomplish the cleanup of contaminated waste sites. For
additional information, see EPA OSWER Directive 9203.1-06, “Guidance on Setting Priorities for NPL
Candidates sites.”

II. TECHNICAL REQUIREMENTS

A private law suit filed on behalf of a home owner in the Spanish Village subdivision located in Bridgeton, MO alleges
that radioactive contaminates including Lead-210 and Thorium-230 have been found both inside the residence and in
the soil that surrounds it and claim that the levels of these contaminates exceed actionable levels established by EPA.

Potential tasks to be performed under this Task Order and in accordance with the Contract Statement of Work, Section
IIL. C,, are organized under three possible phases: Phase I: Information Gathering and Coordination; Phase II:
Planning; Phase III: Field Data Collection and Documentation.

Specific Tasks may include but are not limited to:
Phase I: Information Gathering and Coordination

*  Attend coordination and scoping meetings with EPA as directed.

*  Review any existing radiological data associated with the residential property.

*  Document site conditions with written and visual documentation.

+  Conduct file reviews, for example, federal, state, and local agency records, to obtain background information to analyze
releases of hazardous substances, pollutants, contaminants, or oil.

*  Review any documents that relate to the sample collection procedures and data quality information that is available
from the previous private investigators.

*  Collect and review historical informationrelated to the construction of the property and any significant remodeling or
earth moving operations conducted since construction was completed.

*  Collect and review any historical aerial photography associated with property, in particular where it correspondsto
dates shortly before or after construction and other major earth moving operations that may have occurred.

+  Identify and address data gaps required to meet EPA screening objectives, for example, background levels for
radionuclides which are naturally occurring.

*  Determine pathway-specific receptors for the residential occupants.

*  Collect, review, and/or analyze relevant data from scientific publications, federal, state and local agencies, and
academic institutions to provide support in the identificationof sampling procedures and analytical methods pertinent
to an investigation of a residential property.

Phase II: Planning

+  Attend coordination meeting with EPA to discuss project objectives, data gaps, and data quality objectives,

*  Develop a Site Sampling Plan that defines the scope of additional sampling activity, QAPP and H&S plan consistent
with project objectives and data quality objectives.

*  Revises project planning documents as directed by EPA.

*  Coordinate analytical services as defined in the approved QAPP and site sampling plan consistent with FASTAC
requirements.

*  Schedule field activities, equipment, supplies and labor consistent with the work outlined in the approved QAPP, H&S
plan and site sampling plan

Phase I1I: Field Implementationand Documentation
*  Collect, analyze, and validate data in accordance with EPA standard methods for sample collection and analysis.

*  Review and interpret environmental data.
*  Author a final report summarizing the investigation and associated data that includes a determination as to whether
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HI.

radioactive contaminants are present either inside the residence or otherwise located on the property and whether there
is a potential for an unacceptablerisk associated with those contaminants.

DOCUMENTATION REQUIREMENTS

In the course of performing tasks identified in this SOW, the contractor shall submit all analyses, options,
recommendations, reports, and any other work products in draft form for review by the Contracting Officer
(CO) or the Contracting Officer’s Representative (COR) prior to use or distribution.

The contractor shall not publish, release, use, or disclose any work product generated under this SOW without
EPA’s written approval; interpret EPA policies or regulations when conducting any training, seminars, or
presentations; and/or provide any legal advice or legal interpretations.

The Government will make all final regulatory, policy, and interpretative decisions resulting from contractor provided
advice and assistance; and will also make all final decisions regarding compliance determinations, or the violations of
an order, law, regulation, etc.

The contractor shall submit documents that demonstrate a good command and correct usage of the English
language (e.g, discussion of facts flow in a coherent and organized manner); use proper grammar (noun and
verb tense correspond, etc.); and are free of incomplete sentences and misspelled words.

For deliverables that contain recommendations, the contractor shall explain or rank policy; explain or rank
alternative actions; describe procedures used to arrive at recommendations; summarize the substance of
deliberation; report any dissenting views; and cite sources relied upon.

Deliverable/Activity Due Date
Task Order Status Summary Include in Monthly Report
Final Pre-CERCLIS Screening Report Within 30 days of the receipt of all analytical data
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Ex. 4 - CBI

TOTAL
$7,209.00
$6,881.60
$2,378.80
$667.70
$0.00
$462.40
$3,554.55
$16,429.92
$0.00
$0.00

GRAND TOTAL

$37,583.97
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